SCHEDULE OF PAY | TEMS PACGE 33
CALL ORDER : 511 CONTRACT ID : M-27131-A
LETTI NG DATE : 08/17/04 10:00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNITS
SECTI ON NO. 0001 I NSTI TUTI ON ROAD MAI NTENANCE
1 105-07038 FIELD OFFICE, A 3. 000 MOS
2 106-03285 FAI LED NATER AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 304-07490 HVA PATCH NG TYPE B 200. 000 TON
6 306-08034 MLLING ASPHALT, 1 1/2 IN 10, 000. 000 SYS
7 306-08043 M LLI NG TRANSI TI ON 400. 000 SYS
8 402-07433 HVA SURFACE, TYPE B 2,940. 000 TON
9 402-07438 HVA | NTERMVEDI ATE, TYPE B 1, 265. 000 TON
10 406-05520 ASPHALT FCR TACK COAT 10. 000 TON
11 615-97768 PARKI NG BARRI ER, RESET 52. 000 EACH
12 801-06640 CONSTRUCTI ON SIGN, A 5. 000 EACH
13 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 8, 100. 000 LFT
14 808-06713 LINE, PAINT, SQLID, WVHITE, 4 IN 3, 970. 000 LFT
15 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 8, 100. 000 LFT
16 808-06714 LINE, PAINT, SQLID YELLON 4 IN 400. 000 LFT
17 808-06721 TRANSVERSE MARKI NGS, PAINT, CROSSWALK LINE, 4 IN 85. 000 LFT
18 808-06721 TRANSVERSE NMARKI NGS, PAINT, CROSSWALK LINE, 4 IN 184. 000 LFT
19 808-75258 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, WHI TE, CROSSHATCH 90. 000 LFT
20 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTI C, STOP LINE, 24 IN. 96. 000 LFT
21 808-94435 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD ( STOP) 1. 000 EACH

22 808-97222 PAVEMENT MESSAGE MARKI NGS, PAINT, HANDI CAP SYMBCOL 2. 000 EACH



SCHEDULE OF PAY | TEMS PACE 34
CALL ORDER : 521 CONTRACT ID : M-27283-A
LETTI NG DATE : 08/17/04 10: 00 AM

SECTI ON NO. 0001 PATCH AND REHAB HVA PAVEMENT

1 105-07038 FIELD CFFICE, A 4. 000 MOS
2 106-03285 FAI LED NATER AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 304-07490 HVA PATCH NG TYPE B 6, 900. 000 TON
6 507-07479 HVA PARTI AL DEPTH PATCH 200. 000 TON
7 720-44000 CASTI NG ADJUST TO GRADE 108. 000 EACH
8 720-45605 STRUCTURE, MANHCOLE, RECONSTRUCT 10. 000 LFT
9 720-45615 STRUCTURE, | NLET, RECONSTRUCT 10. 000 LFT
10 801-06640 CONSTRUCTI ON SIGN, A 79. 000 EACH
11 801-06710 FLASH NG ARROW SI GN 60.000 DAY
12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
13 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 360. 000 DAY
14 805-02328 SIGNAL CABLE, 1C 14GA 493. 000 LFT
15 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 164. 000 LFT
16 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 24 IN. 24. 000 LFT

17 808-75100 TRANSVERSE MARKI NGS, PAINT, CROSSWALK LINE, 6 IN 36. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 35
CALL ORDER : 531 CONTRACT ID : M-27622-A
LETTI NG DATE : 08/17/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-07039 FIELD OFFICE, B 3. 000 MOS
2 106-03285 FAI LED NATER AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 [DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 202-52710 S| DEWALK, CONCRETE, REMOVE 60. 000 SYS
6 202-90277 DETECTOR HOUSI NG REMOVE 6. 000 EACH
7 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 100. 000 TON
8 304-07490 HVA PATCH NG TYPE B 644. 000 TON
9 306-08034 MLLING ASPHALT, 1 1/2 IN 8, 951. 000 SYS
10 306-08043 M LLING TRANSI TI ON 1, 623. 000 SYS
11 401-07334 QT QAHVA, 3, 76, SURFACE, 9.5 mm 780. 000 TON
12 406- 05520 ASPHALT FOR TACK COAT 3. 000 TON
13 604-06070 S| DEWALK, CONCRETE 75. 000 SYS
14 604-07896 CURB RAMP, CONCRETE, B 55. 000 SYS
15 604-07899 CURB RAMP, CONCRETE, E 34. 000 SYS
16 604-07901 CURB RAMP, CONCRETE, G 50. 000 SYS
17 605-06120 CURB, CONCRETE 615. 000 LFT
18 610-07486 HVA FOR APPROACHES, TYPE A 90. 000 TON
19 621-06574 SCDDI NG 50. 000 SYS
20 715-05049 PIPE, TYPE 4, G RCULAR 8 IN 15. 000 LFT
21 715-05149 PIPE, TYPE 2, CRCULAR 12 IN 165. 000 LFT
22 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
23 720-45115 I NLET, A8, MDI Fl ED 1. 000 EACH
24 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 212. 000 LFT
25 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 212. 000 LFT
26 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
27 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP
28 805-02503 CABLE, ROADVWAY LOCOP, 1C 14GA 2, 960. 000 LFT
29 805-78785 S| GNAL DETECTOR HOUSI NG 6. 000 EACH
30 805-78795 SAW CUT FOR ROADVWAY LOCP AND SEALER 990. 000 LFT
31 808-05929 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 8 I N 300. 000 LFT
32 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN. 130. 000 LFT
33 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 5, 236. 000 LFT
34 808-75100 TRANSVERSE MARKI NGS, PAINT, CROSSWALK LINE, 6 I'N 368. 000 LFT
35 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 4 IN 400. 000 LFT
36 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQOLI D, YELLOW 100. 000 LFT
37 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 81. 000 LFT
38 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 7.000 EACH

39 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (QONLY) 3. 000 EACH



SCHEDULE OF PAY | TEMS PACE 36
CALL ORDER : 541 CONTRACT ID : M-27644-A
LETTI NG DATE : 08/17/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE AND PI PE LI NI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED NATERI AL 1. 000 DON
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 202-02271 HEADWALL, REMOVE 2.000 EACH
7 202-02278 CURB, CONCRETE, REMOVE 90. 000 LFT
8 202-90277 DETECTOR HOUSI NG REMOVE 5. 000 EACH
9 213-04324 FLOMBLE FI LL 10. 000 CYs
10 303-07449 COVPACTED AGGREGATE, NO 73 441. 000 TON
11 304-07491 HVA PATCHING TYPE C 1, 745. 000 TON
12 304-07492 WDENI NG WTH HVA, TYPE A 35. 000 TON
13 306-08033 M LLING ASPHALT, 1 IN 41, 399. 000 SYS
14 306-08043 M LLING TRANSI TI ON 3, 881. 000 SYS
15 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
16 401-07320 QU QA HVA, 1, 64, SURFACE, 9.5 mm 808. 000 TON
17 401-07334 QT QAHVA, 3, 76, SURFACE, 9.5 mm 2,697. 000 TON
18 406- 05520 ASPHALT FOR TACK COAT 12. 000 TON
19 507-07479 HVA PARTI AL DEPTH PATCH 68. 000 TON
20 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 17,972. 000 LFT
21 607-95754 PAVED SI DE DI TCH, BREAK 114. 000 LFT
22 610-07486 HVA FOR APPROACHES, TYPE A 240. 000 TON
23 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
24 616-02320 GEOTEXTI LES 157. 000 SYS
25 616-06405 Rl PRAP, REVETMENT 202. 000 TON
26 715-46040 PI PE END SECTION, 36 IN. 1. 000 EACH
27 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 1. 000 EACH
28 720-45030 I NLET, E7 1. 000 EACH
29 725-06858 Pl PE LI NER, THERMOPLASTIC, 36 | N 184. 000 LFT
30 725-06874 PI PE LI NER, THERMCPLASTIC, 60 I N 39. 500 LFT
31 801-06203 TEMPORARY PAVEMENT MARKI NG 4 | N 899. 000 LFT
32 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 899. 000 LFT
33 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
34 801-06710 FLASH NG ARROW SI GN 5. 000 DAY
35 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
36 801-92448 CONSTRUCTI ON SI GNS, MBI LE 60. 000 DAY
37 804-04435 DELI NEATOR PCST, REMOVE 1. 000 EACH
38 804-06771 DELI NEATOR POST, FLEXI BLE 2.000 EACH
39 805-78470 SI GNAL CABLE, ROADWAY LQOCP, 1C 14GA 1, 413. 000 LFT
40 805-78785 SI GNAL DETECTCR HOUSI NG 5. 000 EACH
41 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 452. 000 LFT
42 808-06711 LI NE, PAINT, BROKEN, WHITE, 4 IN. 2, 396. 000 LFT
43 808-06713 LINE, PAINT, SQLID, VHTE, 4 IN 10, 688. 000 LFT
44 808-06714 LINE, PAINT, SOLID, YELLON 4 IN. 9, 076. 000 LFT
45 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 8. 000 EACH
46 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD ONLY 6. 000 EACH

47 808-06726 TRANSVERSE MARKI NGS, PAINT, STOP LINE, 24 IN 60. 000 LFT



SCHEDULE OF PAY | TEMS

PAGE 37
CALL ORDER : 541 CONTRACT ID : M-27644-A
LETTI NG DATE : 08/17/04 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 HVA RESURFACE AND PI PE LI NI NG
48 808-75008 LINE, PAINT, SCLID, WHTE, 8 IN 296. 000 LFT
49 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 166. 000 EACH
50 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 166. 000 EACH
51 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN

576. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 38
CALL ORDER : 551 CONTRACT ID : M-27667-A
LETTI NG DATE : 08/17/04 10: 00 AM

SECTI ON NO. 0001 WEDGE AND LEVEL

1 106-03285 FAI LED NMATER AL 1. 000 DAL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 (BON
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 203-90014 LI NEAR GRADI NG 3. 250 STA
5 301-07448 COWPACTED AGGREGATE, NO 53, BASE 57. 000 TON
6 303-01180 COVPACTED AGGREGATE, NO. 53 1, 080. 000 TON
7 304-07490 HVA PATCHI NG TYPE B 120. 000 TON
8 304-07493 W DEN NG WTH HVA, TYPE B 115. 000 TON
9 306-08043 M LLING TRANSI TI CN 4, 320. 000 SYS
10 402-07451 HVA, TYPE B, WEDGE AND LEVEL 5, 700. 000 TON
11 406- 05520 ASPHALT FOR TACK COAT 14. 000 TON
12 610-07487 HVA FOR APPROACHES, TYPE B 450. 000 TON
13 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 1, 800. 000 LFT
14 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
15 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
16 801-92448 CONSTRUCTI ON SI GNS, MBI LE 65. 000 DAY
17 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 35. 000 LFT
18 802-91122 SI G\, GROUND MOUNTED, RESET 2.000 EACH
19 808-01184 LI NE, PAINT, BROKEN, YELLOW 5 IN 3, 400. 000 LFT
20 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 37, 500. 000 LFT
21 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 10, 900. 000 LFT

22 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 180. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 39
CALL CRDER : 561 CONTRACT ID : M-27672-A
LETTI NG DATE : 08/17/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 105-07038 FIELD CFFICE, A 3. 000 MOS
2 106-03285 FAI LED MATERI AL 1. 000 DCL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 304-07490 HVA PATCH NG TYPE B 50. 000 TON
6 306-08032 M LLING TRANSI TI CN 87.000 SYS
7 401-07328 QC/ QA HVA, 3, 70, SURFACE, 9.5 mm 4, 057. 000 TON
8 401-07413 QT QAHVA, 3, 70, BASE, 25.0 mm 3,212. 000 TON
9 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
10 406-05520 ASPHALT FCR TACK COAT 17.000 TON
11 801-06640 CONSTRUCTI ON SIGN, A 4.000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 40
CALL ORDER : 571 CONTRACT ID : M-27728-A
LETTI NG DATE : 08/17/04 10: 00 AM

SECTI ON NO. 0001 HVA RESURFACE

1 106-03285 FAI LED NMATER AL 1. 000 DAL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
4 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 150. 000 TON
5 303-07449 COVPACTED AGGREGATE, NO 73 258. 000 TON
6 304-07489 HVA PATCH NG TYPE A 150. 000 TON
7 402-07450 HVA, TYPE A, WEDGE AND LEVEL 2, 400. 000 TON
8 405-05517 ASPHALT FOR PRI ME COAT 16. 000 TON
9 406- 05520 ASPHALT FOR TACK COAT 6. 000 TON
10 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
11 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
12 808-06711 LI NE, PAINT, BROKEN, WH TE, 4 IN. 75. 000 LFT
13 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 190. 000 LFT

14 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 66. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 41

CALL ORDER : 581 CONTRACT | D M- 27729-A
LETTI NG DATE : 08/17/04 10:00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 WEDGE AND LEVEL
1 106-03285 FAI LED NVATERI AL 1. 000 DOl
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 50. 000 TON
5 303-07449 COVPACTED AGGREGATE, NO. 73 469. 000 TON
6 304-07489 HVA PATCH NG TYPE A 50. 000 TON
7 402-07450 HVA, TYPE A, WEDGE AND LEVEL 3, 600. 000 TON
8 405-05517 ASPHALT FOR PRI ME COAT 21.920 TON
9 406- 05520 ASPHALT FOR TACK COAT 7.900 TON
10 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
11 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE CF PAY | TEMS PACGE 42
CALL ORDER : 591 CONTRACT ID : M-27730-A
LETTI NG DATE : 08/17/04 10: 00 AM

SECTI ON NO. 0001 WEDGE AND LEVEL

1 106-03285 FAI LED NVATERI AL 1. 000 DL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 70. 000 TON
5 303-07449 COVPACTED AGGREGATE, NO 73 281. 000 TON
6 304-07489 HVA PATCH NG TYPE A 75. 000 TON
7 402-07450 HVA, TYPE A, WEDGE AND LEVEL 1, 732. 000 TON
8 405-05517 ASPHALT FOR PRI ME COAT 9. 310 TON
9 406- 05520 ASPHALT FOR TACK COAT 6. 500 TON
10 801-06640 CONSTRUCTI ON SIGN, A 2.000 EACH
11 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 43

CALL CRDER : 601 CONTRACT | D M- 27738-A
LETTI NG DATE : 08/17/04 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED NATER AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1.000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 203-02000 EXCAVATI ON, COWON 2,024. 000 CYS
6 306-08032 M LLING TRANSI TI ON 2, 000. 000 SYS
7 402-07434 HVA SURFACE, TYPE C 1, 782. 000 TON
8 402-07442 HVA BASE, TYPE C 4, 007. 000 TON
9 406- 05520 ASPHALT FCR TACK CQAT 20. 000 TON



SCHEDULE OF PAY | TEMS PACE 44

CALL ORDER : 611 CONTRACT | D M- 27739-A
LETTI NG DATE : 08/17/04 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NSTI TUTI ON & PARK ROAD NAI NTENANCE
1 106-03285 FAI LED MVATERI AL 1. 000 DOl
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 202-60820 SURFACE M LLING ASPHALT 2,668. 000 SYS
5 303-01180 COVPACTED AGGREGATE, NO 53 170.000 TON
6 304-07489 HVA PATCH NG TYPE A 239. 000 TON
7 304-07492 WDEN NG WTH HVA, TYPE A 55. 000 TON
8 402-07432 HVA SURFACE, TYPE A 1, 028. 000 TON
9 402-07435 HVA | NTERVEDI ATE, TYPE A 370. 000 TON
10 406- 05520 ASPHALT FCR TACK COAT 1. 800 TON
11 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 45
CALL ORDER : 621 CONTRACT ID : M-27744-A
LETTI NG DATE : 08/17/04 10: 00 AM

SECTI ON NO. 0001 WEDGE AND LEVEL

1 106-03285 FAI LED NVATERI AL 1. 000 DOL
2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 303-07449 COVPACTED AGGREGATE, NO 73 250. 000 TON
5 306-08043 M LLI NG TRANSI TI ON 310. 000 SYS
6 402-07451 HVA, TYPE B, WEDGE AND LEVEL 1, 400. 000 TON
7 406- 05520 ASPHALT FOR TACK COAT 5. 000 TON
8 610-07487 HVA FOR APPROACHES, TYPE B 55. 000 TON
9 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 600. 000 LFT
10 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
11 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
13 808-06712 LI NE, PAINT, BROKEN, YELLOWN 4 IN 760. 000 LFT
14 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 5, 600. 000 LFT
15 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 6, 480. 000 LFT
16 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTIC, STOP LINE, 24 IN. 68. 000 LFT
17 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 80. 000 LFT
18 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

19 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 125. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 46
CALL ORDER : 631 CONTRACT ID : M-27798-A
LETTI NG DATE : 08/17/04 10: 00 AM

SECTI ON NO. 0001 WEDGE AND LEVEL

1 105-07039 FIELD CFFICE, B 4.000 MOS
2 106-03285 FAI LED NVATERI AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 202-90277 DETECTOR HOUSI NG REMOVE 2.000 EACH
6 203-90014 LI NEAR GRADI NG 2.500 STA
7 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 78. 000 TON
8 303-01180 COVPACTED AGGREGATE, NO. 53 260. 000 TON
9 304-07490 HVA PATCH NG TYPE B 1, 080. 000 TON
10 304-07493 W DEN NG WTH HVA, TYPE B 325. 000 TON
11 306-08043 M LLING TRANSI TI ON 7, 300. 000 SYS
12 402-07451 HVA, TYPE B, WEDGE AND LEVEL 2, 100. 000 TON
13 402-07452 HVA, TYPE C, WEDGE AND LEVEL 13. 500 TON
14 406- 05520 ASPHALT FCR TACK COAT 5. 500 TON
15 610-07487 HVA FOR APPROACHES, TYPE B 24.000 TON
16 801-06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 490. 000 LFT
17 801-06640 CONSTRUCTI ON SIGN, A 27.000 EACH
18 801-06710 FLASH NG ARROW SI GN 3. 000 DAY
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
20 801-92448 CONSTRUCTI ON SI GNS, MOBI LE 85. 000 DAY
21 804-97955 DELI NEATOR PCST, FLEXI BLE, RESET 1. 000 EACH
22 805-06592 CONDUI T, STEEL, GALVANI ZED, 2 IN. 15. 000 LFT
23 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14CGA 1, 000. 000 LFT
24 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 30. 000 LFT
25 805-78785 SI GNAL DETECTOR HQOUSI NG 3. 000 EACH
26 805-78795 SAW CQUT FCR ROADVWAY LOCP AND SEALER 345. 000 LFT
27 808-01184 LI NE, PAINT, BROKEN, YELLOW 5 IN 950. 000 LFT
28 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 12, 400. 000 LFT
29 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 5, 730. 000 LFT
30 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
31 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 2.000 EACH

32 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 110. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 47
CALL CRDER : 651 CONTRACT I D M- 27763- A
LETTI NG DATE : 08/17/04 10: 00 AM
| TEM NO, DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO 0001 GUARDRAI L MAI NTENANCE

1 106-03285 FAI LED NMATER AL 1. 000 DAL

2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR

3 110-07025 MOBI LI ZATI ON AND DEMOBI LI ZATI ON 110. 000 EACH

4 202-02241 GUARDRAI L, REMOVE 1, 000. 000 m

5 202-93741 GUARD RAI L END TREATMENT, REMOVE 10. 000 EACH

6 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 10. 000 EACH

7 601-01522 GUARDRAI L TRANSI TION TYPE TGB 10. 000 EACH

8 601-02103 GUARDRAI L, WBEAM SHCP CURVED, 1.905 m SPACI NG 100. 000 m

9 601-02212 GUARDRAI L PCOST, BRACKET, 12.6 kg PER m GALVAN ZED, 432 nm 100. 000 EACH
10 601-03379 GUARDRAI L POST, 12.6 kg PER m GALVAN ZED, 2134 nm LONG 250. 000 EACH
11 601-03444 CAT TRANSI TI ON STEEL PCST, MK 9 5. 000 EACH
12 601-03445 CAT TRANSI TI ON PANEL, MK WC 25. 000 EACH
13 601-03446 CAT TRANSI TI ON CABLE, MK CA 10. 000 EACH
14 601-03447 CAT BRACKET MK BK, FOR TRANSI TI ON CABLE, MK CA 5. 000 EACH
15 601-03448 CAT TRANSI TI ON STEEL POST BRACKET, MK D 5. 000 EACH
16 601-03456 GUARDRAI L PCST, WOOD TYPE Wb 100. 000 EACH
17 601-03458 GUARDRAI L, STEEL BEAM LABOR ONLY 1, 000. 000 m
18 601-03471 CAT UN'T, COWPLETE W THOUT FOUNDATI ON TUBES COR SO L PLATES, 10. 000 EACH
19 601-03599 GUARDRAI L, THRIE BEAM RAIL SECTION, 3.810 m 5. 000 EACH
20 601-03683 COMVBI NATI ON ATTENUATI NG TERM NAL, REPAIR LABCR ONLY 35. 000 h
21 601-06035 GUARDRAI L, RESET 1, 000. 000 m
22 601-06233 | MPACT ATTENUATCR, ED, W, TL-3 4. 000 EACH
23 601-61340 GUARDRAI L POST, 23 kg PER m GALVANI ZED, 1905 mm LONG 100. 000 EACH
24 601-61350 GUARDRAI L PCST BRACKET, 23 kg PER m GALVANI ZED, 362 nm 100. 000 EACH
25 601-61390 GUARDRAI L TERM NAL END SECTI ON, CURVED, SI NGLE FACE, 10. 000 EACH
26 601-61400 GUARDRAI L BURI ED END, GALVAN ZED, SING.E FACE 5. 000 EACH
27 601-62070 GQUARDRAI L, STEEL BEAM GALVAN ZED 2, 500. 000 m
28 601-62260 GUARDRAI L FLAT TERM NAL END SECTI QN, GALVAN ZED 10. 000 EACH
29 601-62530 GUARDRAI L PI ER CONNECTI ON, ES 10. 000 EACH
30 601-62540 GUARDRAI L PCST, PLUVB 500. 000 EACH
31 601-90678 CONCRETE, A, BURI ED END SECTI ON 5. 000 n8
32 601-91197 GUARDRAI L POST BRACKET, 23 kg PER m ADJUSTABLE, 419 nm LONG 100. 000 EACH
33 601-91428 GUARDRAI L ATTENUATI NG TERM NAL, NOSE ASSEMBLY, MKN 25. 000 EACH
34 601-91432 GUARDRAI L ATTENUATI NG TERM NAL, SIDE PLATE, MKSD 30. 000 EACH
35 601-91504 GUARDRAI L PCST, WL, 250 mm X 250 nm 50. 000 EACH
36 601-91505 GUARDRAI L PCST, W2, 200 nm X 200 mm 50. 000 EACH
37 601-91510 GUARDRAI L PCST, W8, 200 mm X 200 nm 50. 000 EACH
38 601-91511 GUARDRAI L PCST, Wi, 200 nm X 200 mm 50. 000 EACH
39 601-91542 GUARDRAI L BLOCK, 150 nm X 200 nm Bl 200. 000 EACH
40 601-91575 GUARDRAI L BLOCK, 150 mm X 200 mm B2 200. 000 EACH
41 601-91576 GUARDRAI L BLOCK, 150 nm X 200 nm B3 250. 000 EACH
42 601-91649 GUARDRAI L THRI E BEAM TRANSI TI ON SECTI ON, GALVAN ZED 10. 000 EACH
43 601-91653 GUARDRAI L THRI E BEAM TERM NAL CONNECTOR, GALVANI ZED 5. 000 EACH
44 601-91654 GUARDRAI L ROUND NOSE SUPPORT ATTACHVENT, GALVAN ZED 5. 000 EACH
45 601-91656 GUARDRAI L SQUARE NOSE SUPPORT ATTACHVENT, GALVANI ZED 5. 000 EACH
46 601-93346 GUARDRAI L CONNECTOR, AS 20. 000 EACH
47 601-94511 ADJUST GUARDRAI L HEI GHT, ADJUSTABLE PCST BRACKET 1, 000. 000 m



SCHEDULE COF PAY | TEMS PACGE 48
CALL ORDER : 651 CONTRACT ID : M-27763-A
LETTI NG DATE : 08/17/04 10:00 AM

SECTI ON NO. 0001 GUARDRAI L MAI NTENANCE

48 601-94689 GUARDRAI L END TREATMENT, O8 30. 000 EACH
49 601-94690 GUARDRAI L END TREATMENT, M5 30. 000 EACH
50 601-95972 GUARDRAI L POST (CRT), 200 mm X 150 nm TREATED LUMBER 1829 25. 000 EACH
51 601-97950 GUARDRAI L POST BRACKET, TREATED TI MBER, 150 nm X 150 nm 100. 000 EACH
52 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 1, 000. 000 m

53 601-99109 GUARDRAI L, W BEAM DOUBLE FACED, 0.952 m SPACI NG 500. 000 m

54 601-99123 GUARDRAI L TRANSI TI ON, GP 5. 000 EACH
55 706-01723 CONCRETE BRI DGE RAI LI NG TRANSI TION, TG, M FI ED 10. 000 EACH
56 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
57 801-06710 FLASH NG ARROW SI GN 50. 000 DAY
58 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

59 804-93726 DELI NEATOR 100. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 49
CALL ORDER : 661 CONTRACT ID : MI-27764-A
LETTI NG DATE : 08/17/04 10: 00 AM

SECTI ON NO. 0001 GUARDRAI L MAI NTENANCE

1 106-03285 FAI LED NMATER AL 1. 000 DAL

2 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

3 110-07025 MOBI LI ZATI ON AND DEMOBI LI ZATI ON 110. 000 EACH

4 202-02241 GUARDRAI L, REMOVE 1, 000. 000 m

5 202-93741 GUARD RAI L END TREATMENT, REMOVE 10. 000 EACH

6 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 10. 000 EACH

7 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 10. 000 EACH

8 601-02103 GUARDRAI L, WBEAM SHCP CURVED, 1.905 m SPACI NG 100. 000 m

9 601-02212 GUARDRAI L PCST, BRACKET, 12.6 kg PER m GALVANI ZED, 432 mm 100. 000 EACH
10 601-03379 GUARDRAI L POST, 12.6 kg PER m GALVAN ZED, 2134 nm LONG 250. 000 EACH
11 601-03444 CAT TRANSI TI ON STEEL PCST, MK 9 5. 000 EACH
12 601-03445 CAT TRANSI TI ON PANEL, MK WC 25. 000 EACH
13 601-03446 CAT TRANSI TI ON CABLE, MK CA 10. 000 EACH
14 601-03447 CAT BRACKET MK BK, FOR TRANSI TI ON CABLE, MK CA 5. 000 EACH
15 601-03448 CAT TRANSI TI ON STEEL POST BRACKET, MK D 5. 000 EACH
16 601-03456 GUARDRAI L PCST, WOOD TYPE Wb 100. 000 EACH
17 601-03458 GUARDRAI L, STEEL BEAM LABOR ONLY 1, 000. 000 m
18 601-03471 CAT UN'T, COWPLETE W THOUT FOUNDATI ON TUBES COR SO L PLATES, 10. 000 EACH
19 601-03599 GQUARDRAI L, THRIE BEAM RAIL SECTIQN, 3.810 m 5. 000 EACH
20 601-03683 COMVBI NATI ON ATTENUATI NG TERM NAL, REPAIR, LABCR ONLY 35. 000 h
21 601-06035 GUARDRAI L, RESET 1, 000. 000 m
22 601-06233 | MPACT ATTENUATOR, ED, WL, TL-3 4. 000 EACH
23 601-61340 GUARDRAI L POST, 23 kg PER m GALVANI ZED, 1905 mm LONG 100. 000 EACH
24 601-61350 GUARDRAI L POST BRACKET, 23 kg PER m GALVAN ZED, 362 nm 100. 000 EACH
25 601-61390 GUARDRAI L TERM NAL END SECTI ON, CURVED, SI NGLE FACE, 10. 000 EACH
26 601-61400 GUARDRAI L BURI ED END, GALVAN ZED, SI NGLE FACE 5. 000 EACH
27 601-62070 GQUARDRAI L, STEEL BEAM GALVAN ZED 2, 500. 000 m
28 601-62260 GUARDRAI L FLAT TERM NAL END SECTI ON, GALVAN ZED 10. 000 EACH
29 601-62530 GUARDRAI L PI ER CONNECTI ON, ES 10. 000 EACH
30 601-62540 GUARDRAI L PCST, PLUMB 500. 000 EACH
31 601-90678 CONCRETE, A, BURI ED END SECTI ON 5. 000 n8
32 601-91197 GUARDRAI L PCST BRACKET, 23 kg PER m ADJUSTABLE, 419 mm LONG 100. 000 EACH
33 601-91428 GUARDRAI L ATTENUATI NG TERM NAL, NOSE ASSEMBLY, MKN 25. 000 EACH
34 601-91432 GUARDRAI L ATTENUATI NG TERM NAL, SI DE PLATE, MKSD 30. 000 EACH
35 601-91504 GQUARDRAI L PCST, W, 250 nm X 250 mm 50. 000 EACH
36 601-91505 GUARDRAI L PCST, W2, 200 nm X 200 mm 50. 000 EACH
37 601-91510 GUARDRAI L PCST, W8, 200 nm X 200 mm 50. 000 EACH
38 601-91511 GUARDRAI L PCST, Wi, 200 nm X 200 mm 50. 000 EACH
39 601-91542 GUARDRAI L BLOCK, 150 nm X 200 mm Bl 200. 000 EACH
40 601-91575 GUARDRAI L BLOCK, 150 mm X 200 mm B2 200. 000 EACH
41 601-91576 GUARDRAI L BLOCK, 150 mm X 200 nm B3 250. 000 EACH
42 601-91649 GUARDRAI L THRI E BEAM TRANSI TI ON SECTI ON, GALVAN ZED 10. 000 EACH
43 601-91653 GUARDRAI L THRI E BEAM TERM NAL CONNECTOR, GALVANI ZED 5. 000 EACH
44 601-91654 GUARDRAI L ROUND NOSE SUPPORT ATTACHVENT, GALVAN ZED 5. 000 EACH
45 601-91656 GUARDRAI L SQUARE NOSE SUPPORT ATTACHVENT, GALVANI ZED 5. 000 EACH
46 601-93346 GUARDRAI L CONNECTOR, AS 20. 000 EACH

47 601-94511 ADJUST GUARDRAI L HEI GHT, ADJUSTABLE POST BRACKET 1, 000. 000 m



SCHEDULE OF PAY | TEMS PAGE 50
CALL CRDER : 661 CONTRACT ID : MI-27764-A
LETTI NG DATE : 08/17/04 10: 00 AM

SECTI ON NO. 0001 GUARDRAI L MAI NTENANCE

48 601-94689 GUARDRAI L END TREATMENT, OS 30. 000 EACH
49 601-94690 GUARDRAI L END TREATMENT, M5 30. 000 EACH
50 601-95972 GUARDRAI L PCST (CRT), 200 nm X 150 mm TREATED LUVBER 1829 25. 000 EACH
51 601-97950 GUARDRAI L POST BRACKET, TREATED TI MBER, 150 nm X 150 nm 100. 000 EACH
52 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 1, 000. 000 m

53 601-99109 GUARDRAI L, W BEAM DOUBLE FACED, 0.952 m SPACI NG 500. 000 m

54 601-99123 GUARDRAI L TRANSI TI ON, GP 5. 000 EACH
55 706-01723 CONCRETE BRI DGE RAI LI NG TRANSI TION, TG, M FI ED 10. 000 EACH
56 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
57 801-06710 FLASH NG ARROW SI GN 50. 000 DAY
58 801-06775 MAI NTAI NI NG TRAFFI C LuwP LUWP

59 804-93726 DELI NEATOR 100. 000 EACH






